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URANIUM CORPORATION OF INDIA LIMITED 

TUMMALAPALE 
CIN : U 12000 JH 1967 GOI 000806 

P.O. MABBUCHINTALA PALLE, DIST-KADAPA,  
ANDHRA PRADESH-516349. 

 
 

PHONE-(08588)-282729/282704 
 

FAX NO- (08588)-282729. 
 
 

 
 

TENDER DOCUMENT 
 

 
FOR 

 
 
 
 

MISCELLANEOUS MECHANICAL MAINTENANCE JOBS OF 
UCTL#1, 2 & 3 AREA OF TUMMALAPALLE MILL DIVISION     

 
 

NIT NO: TMPL/ MILL/MECH - 024
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URANIUM CORPORATION OF INDIA LIMITED 

(A GOVT. OF INDIA ENTERPRISE) 

CIN : U 12000 JH 1967 GOI 000806 

P.O. Mabbuchintala Palle 

DIST – Kadapa 

Andhra Pradesh – 516349. 

 

N.I.T. NO: TMPL/MILL/MECH-024 
 

JOB: MISCELLANEOUS MECHANICAL MAINTENANCE JOBS OF UCTL-1, 2 &3 AREA IN 
TUMMALAPALLE MILL DIVISION 

 
 

1. Tenders to be submitted by 20.08.2014 up to 3.00 P.M. to Manager (Admin), Tummalapalle. 

2. Tenders shall be opened in presence of Tenderers who may like to be present at 3.30P.M. on 

20.08.2014. 

 

Issued to: ____________________________________________________________ 

 

 

Signature of officer issuing the Tender Document: ____________________________ 

 

 

Date: ________________________________________________________________ 

 

 

Cash Memo/Receipt No: _________________________________________________ 
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URANIUM CORPORATION OF INDIA LIMITED 
(A government of India Enterprise) 

P.O. Mabbuchintala Palle, Tummalapalle, Kadapa-Dist., Andhra Pradesh-516349. 
 

 Date: 21st July , 2014 
Notice inviting tender: NIT No. – TMPL/ MILL/MECH – 024 

Sealed Tenders in 2 (TWO) sets (one original and one copy) are invited by the  Chairman & 
Managing Director, Uranium Corporation Of India Limited ( UCIL), Tummalapalle, Andhra Pradesh 
for the execution of following works: 

Name of Works & Plant : Miscellaneous Mechanical Maintenance jobs in UCTL-1,2, and 3 area 
of UCIL Tummalapalle Plant  

Nature of Tender : Single Part Tender 

Cost of Tender Document:     Rs 500/- (Five Hundred Only) 

Earnest Money Deposit : Rs. 13000 (Thirteen Thousand Only) 

Last date of receiving of : 20-08-2014 up to 3:00 PM 
Completed Tender 

Tender Opening Date : 20-08-2014 at 3.30 PM 
 

Full details, terms & conditions & other specification of work are available in the tender 
document, which can be obtained from the office of Manager (Admin) Tummalapalle, on 
payment of cost of tender document (non-refundable) in cash on all working days except Sunday 
and Holiday between 9.30AM to 11.30AM & 2.30PM to 4.30PM on written request letter from 
21/07/2014 to 20/08/2014. 

The tenders are to be submitted to the Manager (Admin), UCIL - Tummalapalle on or before 
the date and time fixed for receiving the bid. The sealed outer cover should contain two 
envelopes each sealed and marked with tender no., closing date and general description of work 
tendered for and type of bid. One sealed envelope should contain technical proposal and 
commercial terms and conditions and the other sealed envelope price proposal. Both envelopes 
should be enclosed in an outer sealed cover, which should be super scribed with NIT No. and 
general description of the work quoted for.  

No extension of due date and hour of submission will be entertained for postal delay or missing 
of documents 

The Corporation reserves the right to accept or reject any or all the tenders in full or part or to 
split up the works if necessary in favour of more than one Bidder, without assigning any reasons 
whatsoever and the tenderers shall be bound to perform the same at his quoted rates. 

 

 
For Chairman & Managing Director 

Uranium Corporation Of India Limited 
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GENERAL CONDITIONS OF CONTRACT 
 
1)  Nature of Tender:- Single Part 

 
2) Working  Hours   :-  

From 8.00 AM to 5.00 PM on all working days (excluding Sunday & Holidays). However, 
contractor shall be allowed to work beyond 5.00 PM depending upon the urgency but only after 
obtaining permission from the Engineer-In-charge, UCIL. No extra claims shall be entertained 
for working beyond duty hours in such urgency. 

3) Commencement  of  work   :-  
Work will commence within one week from the date of issue of work order. Contractor will 
report to the Engineer In-charge, UCIL immediately on receipt of work order for further 
instructions for carrying out the job. A letter duly signed under contractor’s official seal as a 
token of acceptance of all terms & conditions of work order must reach in the office within two 
days of receipt of the order. Contractor shall submit work commencement letter in duplicate 
(in prescribed format) to the Engineer In-charge -UCIL within two days of start of work at site as 
statutory requirement for onward transmission to the competent authority, Govt. of India, 
Ministry of Labour, Andhra Pradesh. The work order no. & date as well as name of work 
must be quoted in all correspondences. 

4)  Completion  period of contract :-   
Period of contract will be applicable as mentioned in the N.I.T. / Enquiry Letter, Scope of work 
or Special Conditions etc. of contract document (Date of commencement will be reckoned 
from the date of start of work at site). 

5) Payment    :-  
Bill (s) will be paid as mentioned in clause “Payment Terms” of the Scope of Work or Special 
Conditions etc. of contract document. 
Payment will be released after satisfactory completion of the work in all respect and certification 
by the Engineer In-charge, UCIL within 30 days of submission of clear bill(s) in 4(Four) copies 
along with tenderer’s letter head.  Contractor shall mention actual date of commencement of the 
work in their every bill (s). Final bill will be released only after submission of Annual Return and 
work completion letter in duplicate by the contractor. (Format to be obtained from Site Office - 
Mill). 

6) Work  Measurement  &  Inspection  /  Work  Instructions   :-   
It is to be done jointly as per schedule of items & scope of work etc. by the   Engineer-in-charge, 
UCIL and the contractor or his authorised representative. The measurement thus taken will be 
final and acceptable to both parties. In case contractor’s representative is not available for 
measurement, the concerned Engineer-in-charge-UCIL will carry out measurement and that will 
be binding to the contractor. Weighment recorded at UCIL Weigh-Bridge or estimated quantity 
duly certified before the start of work on daily basis by the Engineer-in-charge, UCIL will be 
final. Contractor will submit Weighment cards, slips; material gate passes etc. to the Engineer In 
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charge on daily basis and maintain registers at their own cost. Time to time Engineer-in-charge –
UCIL shall inspect the site, tools & tackles of the contractor and detailed work instructions will 
also be given by the Engineer –in-charge, UCIL. 
 

7) Jurisdiction / Dispute  : -   
Any action / dispute arisen out of or from this work order shall be subject to the jurisdiction of 
court of law at Hyderabad only, irrespective of anything to the contrary mentioned in the tender / 
quotation.   Any statutory obligation has to be made by the contractor.  Tenderer will extend all 
help. 

8) Penalty   ( Liquidated Damage ) : -  
If the progress of work is not found satisfactory or the contractor fails to complete the works 
within the time frame of completion, the corporation reserves the right to impose penalty / 
liquidated damage @ ½ % per week maximum up to 5% on the awarded / contract value for 
each complete week between the time for completion and actual date of completion. The amount 
of penalty / compensation may be adjusted or set of against any sum payable to the contractor 
under this or any other contract with the corporation. And after ten week from the actual date of 
completion of whole work if the contractor fails to complete the work, corporation reserves the 
right to terminate the contract and get the balance work done through any other agency at 
contractor’s risks and costs. 

9) Force  Majeure    :-   
          In case of closure / breakdown / strike / lockout or any other causes beyond control of 
the corporation preventing normal operation, the corporation shall be at liberty to extend the time 
for completion or cancel the order without any financial liability whatsoever. 

10) Insurance   :- 
The contractor shall ensure & maintain insurance against his liability for accident or injury to 
workmen or machineries used for the work and shall submit two copies of the policy & receipts 
of premiums paid or satisfactory evidence of insurance coverage at their own cost valid for whole 
working / contract period at a time for all the persons to be engaged to the Engineer- in-charge, 
UCIL before the commencement of work. Contractor shall also submit the proof of renewal of 
the same policy at least two days before the expiry date of the previous policy to the Engineer-in-
charge UCIL. The contractor will not be allowed to carry out any activity without necessary 
insurance coverage (mentioning working height depend upon the job requirements and as per 
insurance rules) of their persons. Insurance policy shall also indemnify UCIL against any 
claim raised by the injured / affected workmen or his family. 

11)  Safety Rules & Regulations for contractor’s employees   :- 
UCIL’s Safety Rules & Regulations for contractor’s employees as given in the Annexure-A will 
be complied strictly during the execution of  various  works at site. Contractor has to follow 
the Safety Rules & Regulations as per Indian  Electricity Rules to do the electrical works. 
UCIL shall not provide any safety  appliances and tools & tackles under any 
circumstances. Contractor shall ensure the use of safety appliances during the work at site. 
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Contractor will take full safety measures and arrange the necessary safety gadgets / appliances, 
tools & tackles, helmet, gumboot, safety belt, shockproof shoe, safety suit / uniform, goggles, 
 gloves, apron, ladders, trolley, wheel barrow, bamboos, rope, machineries, scaffolding, etc. 
required for the work by their own cost so as to ensure that no damage, loss or injury to 
corporation’s personnel, contractors’ personnel, third party or equipment are caused due to the 
work being carried out by contractor. Contractor must report in writing (duplicate) to the  
Engineer-In-charge  or Safety Officer (Mill)-UCIL immediately on becoming aware of any 
accident at their site. 

12) Security Rules & Regulations  and Entry Passes   :- 
Contractor shall strictly abide by the prevailing security rules and regulations and also to be 
enforced by UCIL time to time. Entry to the works premises is strictly restricted and only 
bonafide pass (permission) holders are allowed. The contractor will have to submit the details 
of the persons to be employed for this work within two days of award of work.  The contractor 
will be allowed to start the work only after submission of the details in prescribed verification 
forms (in duplicate) along with passport size photograph for each labourer separately to the 
Competent Authority, UCIL. Contractor will make necessary Entry Passes from concerned 
officials of SPF, UCIL sufficiently in advance.           

13) Safe Transportation / Storage  of  Materials   :  - 
Contractor will have to make their own arrangement for to and fro transportation of men, 
material and machine, etc. including loading & unloading / lifting & shifting at their own 
expense under this contract.  Contractor will also be responsible for safe keeping of materials at 
their own cost issued by UCIL either free of cost or chargeable basis. The contractor shall build 
suitable stores at his own cost for safe keeping of materials as per instruction of the Engineer In 
charge UCIL, if required or UCIL will provide the same subject to availability. In case contractor 
is allowed to construct any structure, contractor shall have to demolish and clear the same before 
handing over the completed work. On completion of work or during the course of work all 
materials issued to the tenderer should be accounted for. A statement of material issued / 
consumed during the month & record of job done during a day are to be submitted by the party to 
the Engineer –In charge, UCIL. For this contractor will maintain a register (record) at his own 
cost as per direction. Tenderer will issue & transport all material from UCIL – Stores / Go down 
to work site in safe custody. Contractor shall have to return / store all material including surplus / 
dismantled material from their work site to a specified place in UCIL premises and cut the 
unused dismantled materials in small pieces as per direction / instruction of the Engineer-in-
charge, UCIL and a material reconciliation statement to be submitted along with the final bill. If 
contractor fails to remove the scrap or materials within 7 (seven) days, it will be done through 
any other agency at contractor’s risks & costs. And work place should be kept clean and all 
dismantled; left out material should be disposed properly every day as per instruction of the 
Engineer-in-charge, UCIL. Corporation have the right to retain the final bill till site clearance is 
completed. 
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14) Material (s) Supply by UCIL and Contractor  :-  
The corporation will not provide any accommodation, tools and tackles, men, material, 
machineries, transport, stationery etc. for this work. No facility / supply other than 
mentioned in special conditions, scope of work  and schedule of items will be provided 
by UCIL as free or on chargeable basis. If any other materials / facilities that are not covered 
under this tender but required complete the work, will have to be arranged by the contractor at 
their own expense. No extra claim shall be entertained against the materials that are not covered 
under this contract. But contractor shall submit free samples (materials) for approval, if required 
and materials approved by the Engineer-in-charge, UCIL shall only be used. UCIL reserves the 
right to reject goods which  are not as per specification and in case of rejection contractor 
shall have to replace material free of cost.   

15) Rate (s) in figures and words     :- 
The tenderer should mention their price / item rates in figures as well as in words. In case of any 
dispute / ambiguity, the price / rate mentioned in words shall be considered as final. Insertions, 
postscripts, additions and alterations shall not be recognised unless confirmed by the tenderer’s 
signature. Tenderer shall quote rates(s) / price(s) in triplicate duly signed and stamped on 
each page as per price format (schedule of items and quantities) enclosed along with tender 
document. Otherwise, offers of parties quoting without this price format will be out rightly 
rejected.  

16) Taxes & Duties   :- 
The quoted rate should be inclusive of all taxes and duties including service tax, if 
applicable. And imposition of any new taxes / duties by the State Govt. or Central Govt. during 
the contract execution period will also be paid by the contractor. Hence, no other taxes, duties 
and royalty, etc. would be paid extra. Offers with price variation clause will be out rightly 
rejected. 

17) Price Escalation     :-   
No escalation on any account shall be payable and price quoted shall be firm till completion of 
the work under this contract.  

18) Muster Roll  :-  
The contractor has to submit a copy of the muster roll every week to the Engineer-in-charge, 
UCIL after making minimum rate of wages payable to different categories of workmen covered 
under Minimum Wages Act, 1948 in presence of the representative of UCIL & contractor will 
also make arrears payment if any, under intimation to the Engineer In charge-UCIL.  

19) Temporary work closure  :- 
 If the work site is required to be suspended for some days / period because of non- 
availability of shutdown or any reason, contractor may close the site temporarily under written 
intimation in triplicate to the Engineer–in-charge, UCIL. During the above period, the contractor 
will be in touch with the Engineer-in-charge- UCIL for further instructions, if any & contractor 
will provide their contact address with phone numbers.  No extra claim against any idling of 
contractor’s site crew / staff & machineries, etc. will be entertained.  
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20) Contract Agreement:- 
Contract Agreement should be executed in prescribed format on a non-judicial stamped paper 
within two weeks from the date of issue of work order / L.O.I.  However, no payment will be 
made without execution of contract agreement. 

21) Submission and opening of Tender   :-   
Tender / quotation / bid shall be submitted in a manner asked strictly in accordance with the 
tender terms & conditions laid down in the Enquiry / Tender document giving full details 
necessary for assessing their offer. Contractor shall sign and stamp on each pages of this tender 
document. Canvassing in any form is strictly prohibited and disqualify the tenderer for the tender 
submitted for. Tenders will be rejected, if sealed tender envelopes are not super scribed on the 
top as per instructions given. Tenders will not be received after due date and time. Tenders will 
not be accepted by Fax. Tenders submitted without earnest money deposit will be summarily 
rejected. If any of the date under this contract is declared holiday, the event scheduled on that day 
will be automatically shifted on the next working days. 
 Sealed tenders / quotations in duplicate should be submitted in two parts as given below (or as 
mentioned in our enquiry letter) to the Competent Authority- UCIL. The above envelopes shall 
be super scribed on the top as Techno Commercial Bid and E.M.D. and Price Bid respectively 
with NIT / Enquiry No. & Date / full name of the work / Tender Opening Date / Name & 
Address of the tenderer.   

 
1. Techno Commercial Bid and E.M.D envelope shall contain papers 

  Tenderer’s covering letter in duplicate, scope of work. 
 General conditions of contract. 
 UCIL’s labour and safety rules. 
 Statement / Xerox copies regarding previous three years experience and present status 

mentioning the value of work in detail, list of tools & tackles, technical personnel, transports 
and other equipments,. 

 Balance sheet, income tax clearance certificate copy for last three financial years, if any and 
any other documents as deemed necessary (duly signed and stamped on each page).   

& 

          2. Price Bid envelope shall contain papers of duly signed and stamped price / rate proposal 
only in Duplicate along with tenderer’s covering letter in duplicate.  

     

Finally both envelopes shall be inserted into a third cover. And this third envelop shall also 
be sealed and properly superscribed as Name of the work on the top with Tender/Enquiry 
Number & Date / Tender Opening Date/ Name and Address of the Tenderer, etc. The tenders 
after receipt shall be opened on the stipulated date and time by the Chairman and Managing 
Director or his representative in presence of the intending bidders.  
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22) Visit of Site and Locality  prior to quote rate (s)  :- 
Before submission of tender, the tenderers are advised to make themselves fully conversant with 
the SCHEDULE OF ITEMS,  SCOPE OF WORK,  SPECIAL CONDITIONS, GENERAL 
CONDITIONS OF CONTRACT, ANNEXURE-A  (LABOURERS) & ANNEXURE-B 
(SAFETY OF CONTRACTOR’S   EMPLOYEES), if any. They are also advised to physically 
visit the site to understand the site working conditions, nature of jobs prior to quote for the same. 
Also request to inspect the motor / machine / fans /AC and other equipments etc. 

23) Annual Labour Return    ;- 
 Contractor shall have to submit a letter of work commencement / completion 
IMMEDIATELY  in duplicate in prescribed format and annual return in Format No.XXV 
(Format to be obtained from Site Office - Mill) to the Engineer-in-charge- UCIL as statutory 
requirement for onward transmission to the Competent Authority, Govt. of India, Ministry of 
Labour, Andhra Pradesh. 

24) Variation in Quantity of items:- 
The quantity mentioned under the “schedule of item (s)” of this tender is tentative. The actual 
quantity may vary from that indicated in the tender document due to actual conditions of the site 
or due to other reasons. The contractor shall carry out all additional work up to the total 
variation of  ± 10 % of  the awarded value.  The other terms & conditions and rate (s) shall 
remain firm within this limit. Variation of item wise quantity within the ordered value shall 
be there. 

25) Validity:-  
The offer should remain valid for a minimum period of three months from the date of opening 
of the final price part. The Tenderers shall not be allowed to increase, amend or withdraw his 
tender within this period and if he does so the earnest money deposit and security deposit may be 
forfeited. 

26) Training, etc.:- 
Contractor shall have to bring all their labourers for necessary training & guidance in Mill 
Training Centre at their own cost before actual commencement of the work.  The work shall be 
carried out with the help of experienced / skilled persons or ITI with NCTVT certificate holders 
or equivalent, etc. And Supervisor having Supervisory Certificate of Competency is to be 
engaged for supervision or as per direction of the Engineer-In-charge. Persons holding H.T. 
Licence of relevant section as per I.S. will be allowed to do the job of electrical works. 
Contractor shall have to submit a letter of authorisation (in duplicate) in favour of his experience 
/ qualified and responsible representative  as  “Site Supervisor”  to look after the work site and 
receive official letters and instructions or to issue / receive materials from stores in absence of 
main contractor at site. 

27) Indemnity:- 
Contractor will fully indemnify the corporation against all responsibility and whatsoever arising 
out of accident / injury to contractor’s workmen, third party or to corporations’ personnel and 
properties.  
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28) Documents not transferable:-  
Tender documents are not transferable. These tender documents are the property of corporation. 
Contractor shall keep one copy of the documents at site in good condition for inspection and use 
by the Engineer In-charge, UCIL or his representative or by other inspecting officer. None of 
these documents shall be used by the contractor for any purpose other than that of this contract. 

 
29) Award of Contract:-  

The acceptance of a tender and award of contract to one or more than one Tenderer, if 
considered necessary, rest with the Purchaser. It shall not be obligatory on part of the 
Purchaser to accept the lowest tender. The Purchaser would be at liberty to accept any tender, 
lowest or otherwise, in whole or in part and to reject any or all the tenders received, without 
assigning any reasons, and no explanation can be demanded from him by any Tenderer in respect 
thereof. 

30) Medical facilities :- 
The contractor shall be fully responsible for any first aid / emergency treatment or serious 
medical treatment to his employees. UCIL will provide medical facilities on chargeable basis to 
contractor’s employees. 

31) Labour Licence :-  
Labour Licence for the workmen to be engaged for this work shall be obtained by the contractor 
as per provision of Contract Labour (Regulation and Abolition) Act, 1970 as may be applicable 
and as amended from time to time. 

32) Labour Acts & Rules   :-  
The contractor shall (in respect of labourers employed by him) strictly comply with provisions of 
the following Act & Rules made there under in regard to all matters provided therein or any 
modifications thereof or any other law relating thereto from time to time.  

i) Workmen Compensation Act-1923,   
ii) Payment of wages Act-1936 
iii) Employees Liability Act, 1938 
iv) Industrial Dispute Act, 1947 
v) Minimum Wages Act, 1948 
vi) Employees State Insurance Act, 1948 
vii) Mines Act, 1952 
viii) EPF & MP Act, 1952 
ix) Maternity Benefit Act, 1961 
x) Contract Labour (Regulations & Abolition) Act, 1970 
xi) All statutory provisions of Atomic Energy Regulatory Board 

 
33) Earnest Money Deposit / Security Money Deposit :- 

Earnest Money or Security Money shall be deposited by way of demand draft drawn in favour of 
“URANIUM CORPORATION OF INDIA LIMITED” payable at Pulivendula Branch of State 
Bank of India or in cash in Accounts Department, UCIL, if applicable. Tenders received 
without E.M.D. will be summarily rejected. Earnest Money Deposit shall be converted and 
adjusted into Security Deposit in the case of successful tenderer. E.M.D. and S.D. shall not bear 
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any interest. The earnest money of unsuccessful tenderers will be refunded on written request in 
duplicate to the Engineer-in-charge after commencement of work under this contract. Security 
deposit: Security deposit shall be 10% of order value. You will deposit an amount of 5% of order 
value (including earnest money already deposited) before starting the work at site. Balance 5% 
will be deducted from your first running bill so that the security deposit becomes 10% of the 
order value. Security Deposit will be refunded on written request in duplicate to the Engineer-in-
charge after satisfactory completion of the work or defect liability / guarantee period as 
applicable. Failure to carry out the awarded work shall entail forfeiture of the earnest money and 
security money entirely. 

34) Defects Liability Period: -  
The defect liability period / guarantee period for this job shall be six months from the certified 
date of handing over of job, The contractor shall rectify the defects, if any, detected / reported 
during the guarantee period under this tender from the certified date of completion of work. The 
contractor shall be responsible to make good and remedy at his own expense within such period, 
as may be stipulated by the Engineer-In-charge before the expiry of the guarantee period.  
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ANNEXURE – A 
 

LABOURERS  
 
1. The contractor shall employ labour in sufficient number to maintain required rate of progress 

and quality to ensure workmanship of the degree specified in the contract and to the satisfaction 
of the Engineer – Incharge. The contractor shall not employ in connection with the works any 
person who has not attained the age of fifteen years. 

 
2. Contractors should employ only the persons with established identity. 
 
3. Addl. Commandant , SPF will issue temporary identity cards  to  persons  actually engaged in 

the work and may exercise  checks as considered necessary to ensure that strangers are not  
permitted  inside the work premises. Contractors are required to surrender the identity cards on 
completion of job to Asst. Commandment, SPF. 

 
4. SPF control room / Contractor will not allow any inter-state labourer as a contract labour in any 

case. 
 
5. The contractor shall furnish to the Engineer–in-charge, a distribution return of the number 

description by trades of work people employed on the works. The contractor shall also submit 
on the 4th and 19th of  every month to the Engineer Incharge a true statement showing in 
respect of second half of the preceding month and the first half of current month (i) the accident 
that occurred during the said fortnight showing the circumstances under which they happened 
and the extent of damage and injury caused by them and (ii ) the number of female workers 
who have been allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 or 
rules made there under and the amount paid to them. 

 
6. The contractor shall pay to labourers employed by him wages not less than fair wages as 

defined in the Contract Labour (Regulation & Abolition) Act 1970 and rules made there under. 
 
7. The contractor shall in respect of labour employed by him comply with or cause to be    

complied with the Contract Labour (Regulation & Abolition) Act 1970 and Rules made   there 
under in regard to all matters provided therein. 

 
8. The contractor shall comply with the provisions of the payment of Wages Act 1936, Minimum 

Wages Act  1948, Employees Liability Act 1938, Workmen’ s  Compensation Act 1923,  
Industrial Disputes Act  1947,  Maternity Benefit Act 1961, and Mines Act 1952 or any 
modifications thereof or any other law relating thereto and rules made there under from time to 
time. 

 
9. The contractor shall be liable to pay his contribution and the employee’s contribution to the 

Employees State Insurance Scheme in respect of all labour employed by him for the execution 
of the contract, in accordance with the provision “The Employees State Insurance Act 1948  as 
amended from time to time and as applicable in this case. In case the contractor fails to submit 
full details of his account of labour employed and the contribution payable, the Engineer 
Incharge shall recover from the running bills of the contractor an amount of contribution as 
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assessed by him. The amount so recovered shall be adjusted against the actual contribution 
payable under Employees State Insurance Scheme.  

 
10. The Engineer In-charge shall on a report having been made by an inspection staff as defined 

under the Contract Labour ( Regulation & Abolition ) Act 1970, and rules made there under 
have the power to deduct from the money due to the contractor any sum required or estimated 
to be required for making the good the  loss suffered by a worker or workers by reason of non - 
fulfilment of the conditions of the contract for the benefit of workers, non-  payment of wages 
or of deductions made from his or their wages which are not justified by the contract or non – 
observance of the said Act. 

 
11. The contractor shall indemnify the Corporation against any payment to be made under and for 

observance of the Contract Labour (Regulation & Abolition) Act 1970, and the rules made 
there under without prejudice to his right to claim indemnity from his sub-contractors. 

 
12. In the event of the contractor committing a default or breach of any of the provisions of 

aforesaid Act and Rules made there under / amended from time to time or furnishing any 
information or submitting or filling any Forms / Register / Slip under the provisions of the law 
which is materially incorrect, then on the report of the Inspecting Officer, the contractor shall 
without prejudice pay to the Corporation a sum not exceeding liabilities for such defaults 
including liquidated damages etc. For every default, breach or furnishing, making, submitting, 
filling materially incorrect statement as may be fixed by the Labour Department and the 
contractor should indemnify the Corporation against all such liabilities. 

 
13. MODEL  RULES  FOR  LABOUR  WELFARE :- 
 
(i) The Contractor shall at his own expenses comply with or cause to be complied with Model 

Rules for Labour Welfare as provided under the rules framed by the appropriate Government 
from time to time for protection of health and making sanitary arrangements for workers 
directly or indirectly on the works. In case the contractor fails to make arrangements as 
aforesaid, the Engineer Incharge shall be entitled to do so and recover the cost thereof from the 
Contractor. 

 
(ii) Failure to comply with Model Rules for Labour Welfare, Safety Code or the provisions relating 

to report on accidents and to grant Maternity Benefit to Female workers shall make the 
contractor liable to the Corporation as liquidated damages an amount not exceeding Rs. 50.00 
for each default or materially incorrect statement. The Decision of the Engineer Incharge in 
such matters based on reports from the Inspecting Officers shall be final and binding and 
deducting officers shall be final and binding and deductions for recovery of such liquidated 
damages may be from any amount payable to the contractor. 
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ANNEXURE - B  
 
 

SAFETY OF CONTRACTOR’S EMPLOYEES 
 
 
1. The contractor shall at all times, take all reasonable precaution for the safety of employee, 

including those of sub – contractors in the performance of his contract and shall comply with 
all applicable provisions of both Central as well as the State Safety Laws. In addition to the 
safety provisions, the contracting officer shall include the SAFETY requirements as 
RECOMMENDED by the Health Physics Unit, Tummalapalle for a specified contract. 

 
 In the event that contractor fails to comply with these provisions, the contracting officer may, 

without prejudice to any other legal  or contractual rights , issue an order for stopping all or any 
part of the work, thereafter a start order for resumption of work may be issued at the sole 
discretion of the Contracting  Officer. The contractor shall make no reason  of  or in connection 
with such stoppage. 

 
2. Contractor shall have a full time Safety Officer / Engineer when the contractor employ 500 or 

more  persons  or when engaged specifically in hazardous work.. In the case of contractors  
employing fewer than  500  persons , his safety representative  shall be  an employee in a high 
supervisory  capacity and  his safety duties may be in addition to  his other  technical / 
administrative duties.  

 
3.  Contractor shall have at least one person fully trained in First Aid to be present at the site of 

work all time.  
 
4. Contractor must report to  the Safety Officer (Mill) – through their contracting officer every 

accident involving      _______________ 
 
 Their personnel 
 
 UCIL property or personnel. 
 
 Property or personnel of other contractors working at the site. 
 
4.1 Contractor must report to the Safety Officer (Mill) immediately  on becoming aware of any 

accident of  Type  - A  (see Appendix –1) giving the following information  :- 
 
 Name of the informant 
 
 Nature and location of incident being reported 
 
 Name of Supervisor / Engineer – Incharge, location and telephone no. where he can be reached. 
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4.1.1 Contractor shall submit their investigation reports , through their  contracting officer , to the  

Safety officer (Mill)  immediately but not later than 3 (three) working days  after the 
occurrence of accident in the Form – A (see Appendix - 2) 

 
4.1.2 In the case of Type – B accidents ( see Appendix – 1) , Contractors shall submit their 

investigating reports , through their contracting officer , to the  Safety officer ( Mill) 
immediately  but not later than  3 (three) working days  after the occurrence of accident in the 
Form – A . 

 
4.3 Monthly summary of accidents  and  cases of  fire shall be  prepared by  each  contractor in 

Form – B ( see Appendix – 3) and be sent to the Safety officer ( Mill) by the 7th of  the next 
month. 

 
 
4.3.1 Prime contractor reports shall include the man days lost and occurrence of accident under the 

jurisdiction of the Sub Contractors. 
 
4.3.2 Contractors shall submit a narrative on safety activities and fire incidents for each month along 

with Form – B. The review should contain such items as Personnel and programme chance, 
major project started and major problem. 
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APPENDIX – 1 
 
 
 

CLASSIFICATION OF ACCIDENTS 
 

TYPE – A 
 
 
1. Fatal injury. 
 
2. Serious injuries such as fracture, dislocation, severe burns etc. 

necessitating hospitalisation. 
 
3. Any injury to five or more persons. 
 
4. Accidents resulting in damage by fire, Explosion etc. 
 
 
 
 
 
TYPE – B 
 
 
1. Minor injuries which results in laceration, abrasion, contusion etc. 
 
2. Disabling injuries but not requiring hospitalisation. 
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APPENDIX – 2 
(FORM – A) 

 
ACCIDENT   INVESTIGATION   REPORTS 

 
Name of contractor and project   : 
Nature of contract     : 
Name of Engineer In charge  :  
Name of injured person   : 
Age      : 
Address     : 
 
Date and Time of accident  : 
Place where accident occurred  : 
Nature of job    : 
 
What was injured person doing   : 
at the time of accident    
 
Description of accident ( in detail) : 
 
Nature of injuries    : 
 
What was defective or  in wrong  : 
condition that was responsible  
for  the accident     
 
What was wrong with working   : 
methods /  instructions    
 
What steps should be taken  :  
to prevent reoccurrence of  
such accidents     
 
Name of witness    : 1. 
 
       2. 
Safety representative’s remarks  
with signature and date   
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APPENDIX – 3 

(FORM –B) 
 
 
SUMMARY OF ACCIDENT FOR THE MONTH OF …….. 
 
 
 
Name of the contractor  :               
 
Name of  project   : 
 
Name of the sub – contractor :      
 
Name of safety representative  
of the  project: 
 
Total nos. of  persons                Male   Female 
working in the project. 
   
Engineers 
       
Supervisors 
 
Labours 
 
Total nos. of accidents 
(including Type A & B) 
 
Disabling injuries     
 
Non – disabling injuries 
 

 (Signature & stamp of Contractor) 
cc:  Engineer – Incharge  
cc:  Safety officer, UCIL (MILL) 
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SPECIAL CONDITIONS 

 
1.   i)  The replacement or fresh installation jobs also  comprise of cleaning and painting of 

one coat of Red- Oxide Primer and   two  coats of finish paints, Aluminium painting in 
the bottom of chequered plates & removal of scrap generated to scrap yard. 

ii) Working height will vary from place to place and may be up to 20 meter from the 
ground level. In some cases replacement jobs may have to be synchronised with the 
working / operation of the plant so as not to hamper the production. 

iii) In some cases, if felt necessary by UCIL the contractor may be asked to work     on 
Sundays / Holidays or round the clock. In such cases, no extra claim about item rates 
shall be entertained 

  
2.  The contractor will have to maintain accountability of materials issued to them in a 

register which include specification of materials, date of issue, quantity, cost code, I.V. 
no and purpose. A statement of materials consumed during the month to be forwarded to 
Engineer- In-charge before 10th of next month. Recording of job done during a day is to 
be done by the party and signature of Engineer – in -charge or his representative to be 
taken once in a week. 

 
3. The works covered in this tender are to be carried out in MILL division 

Tummalapalle. 
 
4.    Scope of supply of UCIL - free of cost: 
 
 All structural steel items, MS /SS sheets, MS/GI/SS/HDPE pipes & pipe fittings, 

spare parts for over hauling of gear boxes/agitators,  welding electrodes and 
hardware like fasteners, washers and gaskets etc. as well as Bitumen compound and 
paint etc.  

  Two points of Oxy-acetylene gases [consisting of two D.A. cylinders or Industrial 
LPG cylinder and Three Oxygen cylinders] shall be given to the contractor on 
permanent basis during tenure of contract period for execution annual contract jobs 
on regular basis.  If felt necessary, UCIL may provide additional Cutting sets at 
different work site for temporary periods.  

 
 Power connection to one or two points for welding machines within 100 meters 

radius of work-site. Power supply will be free. 
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 Water, lighting and compressed air as per availability. 
 
 If available, tractor trolley / dumpers may be provided for carrying dismantled scrap 

to the UCIL scrap yard or any such place inside its premises, only if large quantities 
of scrap are to be disposed off at a time. Otherwise the contractor will have to send 
their scrap to UCIL scrap yard through manually carried trolleys,    

 
  Forklift, 8 MT capacity Hydra & Mobile crane of 20 MT capacity may be provided 

depending on availability for lifting/shifting of heavy materials. 
 

5  Tenderer should clearly mention in his offer if any other facilities that are not 
covered under special conditions at SL. No 4 but are desired from UCIL on 
chargeable basis / free of cost basis. But final decision will rest with UCIL only for 
such additional facilities. 

 
6. The contractor will submit detail list of equipments to be brought by them for 

executing this job.  
 

7. The contractor shall submit details of persons e.g. number of supervisors, welders, 
skilled workers, helpers etc., they will engage, within 7 (seven) days of receipt of 
work order along with other details as mentioned below in Sl no 8. For a major job 
or shut down job they may be required to bring in up to 20 persons with one-day 
notice. 

8. The contractor will have to give name, father’s name, age, qualification detail 
address of all workmen, technicians, supervisors to be engaged along with recent 
passport size photograph duly attested by a class- 1 govt. officer 7 (seven) days 
before actual commencement of work so that permanent gate pass can be issued. 

9. Safety & security of UCIL’ materials: Tenderer will be responsible for safe 
keeping of materials issued by UCIL on free of cost / chargeable basis and on 
completion of work or during the course of work all materials issued to the Tenderer 
should be accounted for. 

10. Inspection of tools and tackles: - Time to time the engineer-in-charge shall inspect 
the tools and tackles of the contractor. If he finds any tools and tackles that is not in 
proper shape or that may lead to safety hazard, the contractor will have to take the 
defective tool out of the plant premises. If the contractor cannot arrange the said 
tools and tackles within 7 (seven) days, UCIL may provide the same on chargeable 
basis. 

11. Tenderer’s offer should clearly indicate unit rates separately on per ton  / meter 
basis for Dismantling, Fabrication and Erection of each item (including painting) 
failing which their composite quoted rate will be divided in the ratio of 20: 40: 40 to 
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arrive asked rate for dismantling, fabrication and erection jobs respectively. All 
consumable materials will be issued to you at our central stores and you will make 
your own arrangement for lifting/shifting of the same to work site. 

12.  Variation in quantity of items mentioned under scope of work: - The quantities 
mentioned against individual items are tentative. The actual quantities may vary 
from those indicated in the tender documents due to actual working conditions of the 
site or due to other reasons. The contractor shall carry out all works up to total 
variations of ± 10 % on the contract sum or work order value and all tendered rates 
shall remain firm within this limit. Any individual item may vary to any extent & be 
excluded altogether. 

13. Payment Terms: Within 30 (thirty) days after submission of your clear bill in 4 
(four) copies on completion of the work to the satisfaction of our Engineer in charge. 
Against this work order, payment may be allowed through maximum five R.A. Bills 
and one Final Bill.  Rising of R.A. Bills quarterly shall be preferred.  80 % of 
payable amount shall be released immediately as ad-hoc payment within a week of 
certification and receipt of bills in the accounts section and balance 20% of payable 
amount after checking and realising all the admissible recoveries if any.  

14. All dismantled materials will be disposed in small pieces (as per the instructions of 
the Engineer In charge) to UCIL scrap yard or any other assigned place in side plant 
area, after completion of individual jobs. 

15. UCIL’s safety Rules & Regulation for contractor’s employees as given in the 
Annexure- B will be complied strictly during the execution of various works at site. 
Contractor shall arrange for req. safety appliance their own & ensure the use of it 
during the work at site. 

16. Since it is contract job for mainly maintenance jobs. Hence, during shut down of 
particular equipment/ area contractor may be required to work beyond 5.30 P.M.  On 
working days/ Sunday, till the completion of jobs, without any extra claim. 

17. If the work site is required to be suspended for some days / short period because of 
non- availability of shutdown or any other reason, you may close the site temporarily 
under written intimation to Engineer – in – charge, without claiming any charges for 
such idle period. Three days prior notice will be given in advance to you for 
resumption of work at site & for which you will have to furnish the name, address & 
telephone no etc. of concerned men intimating him under such circumstances. 
However no claim against any idling of your site crew / staff etc. will be entertained. 

18. The corporation will not provide any accommodation for your staff / labourers 
deployed at site. 

19. The contractor shall have to provide the facilities under the provision of Contract 
Labour (Regulation and Abolition) Act, 1970 – Section – 16, 17, 18 and 19, Chapter 
-V, Welfare and Health of Contract Labour.” 

20. Commencement of work by the Contractor can be affected before execution of 
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agreement but after issue of work order / letter of intent and fulfilling of statutory 
requirements of Insurance by the contractor.  Contract Agreement should be 
executed within one month from the date of issue of work order / L.O.I.  However, 
no payment will be made without execution of contract agreement. 

21. Insurance: - The contractor shall ensure & maintain insurance against his liability for 
accident or injury to workmen & shall from time to time when so required by the 
Engineer produce this policy & the receipts of premiums paid or satisfactory 
evidence of insurance cover. Any such policy shall also indemnify UCIL against any 
claim raised by the injured/ affected workmen or his family. 
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SCOPE OF WORK 
Miscellaneous jobs of any of the items as indicated below are included in Contractor’s 
scope of work. A time schedule from job to job basis shall be given by UCIL and 
contractor has to agree for the same so as to maintain minimum shutdown time. These 
jobs shall have to be done by the Contractor with required resources like manpower, 
tools &tackles, supervision staff etc. within mutually agreed time period. 
 

Sl. 
No 

Activity Approx. Qty. 

1. Dismantling, Erection & Alignment of equipments 

The job consists of shifting of material like gear boxes, agitators, 

pumps, rotating units etc. from stores/site to assigned place or 

dismantling it from remote place where EOT Crane or Hoist 

facility is not available to assigned place. 

(Rate should be per MT basis). 

Dismantling- 100MT 
Erection & Alignment  - 
100 MT  

 
Note:  

1) Contractor has to provide the argon welder for SS welding works. 
2) Contractor has to ensure that, manpower supplied for the said jobs should have 

sufficient experience in Fabrication, Erection and alignment jobs. 
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Blank Price Format 

 
Annexure- 1 

PRICE FORMAT FOR MISCELLANEOUS JOBS FOR  
MECHANICAL MAINTENANCE OF UCIL TUMMALAPALLE MILL AREA ( ITEM 

RATE BASIS) 

SNo. Activity Approx. Qty. 

Unit rate 
including all 

taxes and 
duties 

Total amount 

   in Rs in Rs 
1. Dismantling, Erection & 

Alignment of equipments 

 (Rate should be per MT 
basis). 

Dismantling- 100MT 
 

  

Erection & Alignment  
- 100 MT 

  

TOTOL COST INCLUDING ALL TAXES AND DUTIES  
TOTAL COST IN WORDS:  

 
 
 

 
 
 

(Signature of bidder with stamp) 
 


